| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PAGE : 140 -1

SR 32
HAM LTON

1,138,394. 71 100.0000%
1,158,562. 79 101.7716%

1,338,712.02 117.5965%
1,491, 771.70 131.0417%

$
$
$ 1,174,410.00 103.1637%
$
$

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 140 CONTRACT ID : R -27195-A COUNTI ES :
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 07/14/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
RANK VENDCR NO. / NAVE
1 351151771 CALUVET ASPHALT PAVING CO. | NC.
2 350999231 HUNT PAVI NG COVPANY, | NC.
3 350918397 R ETH RI LEY CONSTRUCTI ON
4  35-1139301 E & B PAING INC
5 351917625 M LESTONE CONTRACTCRS, L. P.




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 160
LETTI NG DATE : 08/17/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PACE : 160 -1

DEARBORN

1 35-1996475 C & H M EXCAVATI NG,
2 35-0999231 HUNT PAVI NG COVPANY,
3  35-1817530 PI ONEER ASSCCI ATES,

RQUTE :
CONTRACT ID : R -27517-C COUNTI ES
DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 05/26/06 CQOVPLETI ON DATE
PRQIECT( S)
I NC.
I NC.
I NC.

591, 890. 00 100. 0000%
637,343.00 107.6793%
645, 502. 49 109. 0578%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PACE : 168 -1

ENG NEER S ESTI MATE: $ 2, 806, 793. 40 ROUTE : 65
CALL ORDER : 168 CONTRACT ID : R -28095-C COUNTI ES : BOONE MARI ON
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/18/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,815,900.00 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 2,968, 869.31 105.4323%
(1 ) 35 0918397 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e et et e o e e e e e e e e et e e e e e e meemmeemee—oo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUVP | 5000. 00000 5000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MS | 2200. 00000 6600. 00| 2145. 00000 6435. 00|
FIELD OFFI CE, B | [ |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 67099. 64000 67099. 64| 103000. 00000 103000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 304-07783 2133.000 TON | 195. 00000 415935. 00| 226. 00000 482058. 00|
HVA PATCH NG TYPE D [ | |
0007 306-08033 298726.000 SYS | 0. 60000 179235. 60| 0. 46000 137413. 96|
MLLING ASPHALT, 1 IN | | |
0008 306-08034 1995.000 SYS | 1. 00000 1995. 00| 0. 40000 798. 00|
MLLING ASPHALT, 1 1/2 IN. | [ |
0009 306-08039 8583.000 SYS | 3. 50000 30040. 50| 1. 90000 16307. 70|
M LLING ASPHALT REMOVAL [ | [
0010 401-06264 LUVP | 7200. 00000 7200. 00| 3100. 00000 3100. 00|
PROFI LOGRAPH, HVA | | |
0011 401-07337 25472.000 TON | 70. 00000 1783040. 00| 72.00000 1833984. 00|
QC/ QA HWA, 5, 76, SURFACE, 9.5 mm-- SMA | | |
0012 401-07405 1653.000 TON | 44. 00000 72732. 00| 53. 00000 87609. 00|
QA HVA 5, 76, |NTERVEDI ATE, 19.0 nm | | |
0013 406- 05520 73.000 TON | 180. 00000 13140. 00| 170. 00000 12410. 00|
I

ASPHALT FOR TACK COAT [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 168 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 806, 793. 40 ROUTE : 65
CALL ORDER : 168 CONTRACT ID : R -28095-C COUNTI ES : BOONE MARI ON
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1917625 I (
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 606-07484 154700.000 LFT | 0. 15000 23205. 00| 0. 20000 30940. 00|
M LLED HVA SHOULDER CORRUGATI ONS | |
0015 612-04315 83.000 TON | 1091. 00000 90553. 00| 1100. 00000 91300. 00|
ASPHALT MATERI AL FOR UNDERSEAL | |
0016 612-05081 2.000 EACH | 3000. 00000 6000. 00| 3000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
UNDERSEAL | | |
0017 612-60410 1532. 000 EACH | 11. 00000 16852. 00| 11. 20000 17158. 40|
DRI LLED HOLE FOR UNDERSEAL | | |
0018 801-01093 2.000 EACH | 655. 00000 1310. 00| 600. 00000 1200. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN [ [ |
ASSEMBLY | | |
0019 801-06207 7645.000 LFT | 1. 00000 7645. 00| 0. 90000 6880. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0020 801-06640 30.000 EACH | 82. 00000 2460. 00| 68. 00000 2040. 00|
CONSTRUCTI ON SI GN, A | | |
0021 801-06710 180.000 DAY | 11. 00000 1980. 00| 11. 00000 1980. 00|
FLASH NG ARROW SI GN | | |
0022 801-06775 LUWP | 27000. 00000 27000.00]  63017. 23000 63017. 23|
MAI NTAI NI NG TRAFFI C | | |
0023 801-07117 2.000 EACH | 660. 00000 1320. 00| 600. 00000 1200. 00|
TEMPORARY WORKSI TE FLASHI NG LI GHT SIGN | [ |
ASSEMBLY | | |
0024 801-07215 180.000 DAY | 41. 00000 7380. 00| 50. 00000 9000. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0025 808-06702 19113.000 LFT | 0. 30000 5733. 90| 0. 32000 6116. 16|
LINE, THERVMOPLASTIC, BROKEN, WH TE, 5 | | |
IN I I I
0026 808-06713 76452.000 LFT | 0. 09000 6880. 68| 0. 6880. 68|
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0027 808-06714 76452.000 LFT | 0. 09000 6880. 68| 0. 09000 6880. 68|
LINE, PAINT, SOLID, YELLON 4 I[N | | |
0028 808- 75996 956. 000 EACH | 5. 00000 4780. 00| 4.50000 4302. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE | | |
0029 808- 75998 956. 000 EACH | 25. 00000 23900. 00| 26. 00000 24856. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS [ $ 2, 815, 900. 00| 2, 968, 869. 31| $
------------------------------------------ e
CONTRACT TOTALS | $ 2, 815, 900. 00| 2, 968, 869. 31 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 842, 042. 05 ROUTE : 950S.
CALL ORDER : 170 CONTRACT ID : R -28116-A COUNTI ES : WABASH
LETTI NG DATE : 08/17/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 08/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 35 1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 3,589, 718.32 100. 0000%
2 351139301 E & B PAVING |NC. $ 3,851, 965. 03 107. 3055%
(1 ) 35 1065659 [( 2 ) 351139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105-06845 LUMP |  54500. 00000 54500.00]  50000. 00000 50000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 MOS | 1500. 00000 18000. 00| 1800. 00000 21600. 00|
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUWP |  179000. 00000 179000. 00]  192000. 00000 192000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0006 201-52370 LUVP |  400000. 00000 400000. 00|  115000. 00000 115000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-74045 26.000 EACH | 25. 00000 650. 00| 25. 00000 650. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0008 202-96133 420.000 m | 33. 06000 13885. 20| 40. 00000 16800. 00|
Pl PE, REMOVE | [ |
0009 203-02000 44330.000 n8 | 10. 25000 454382. 50| 12. 00000 531960. 00|
EXCAVATI ON, COWMON | | |
0010 205-03371 2300.000 n8 | 10. 00000 23000. 00| 7.00000 16100. 00|
SEDI MENT REMOVE [ [ |
0011 205-06930 12.000 My | 150. 00000 1800. 00| 51. 00000 612. 00|
SPLASHPAD, Rl PRAP | | [
0012 205-06931 1406.000 My | 30. 00000 42180. 00| 10. 00000 14060. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0013 205- 06936 1072.000 My | 30. 00000 32160. 00| 10. 00000 10720. 00|
I I

TEMPORARY SEDI MENT TRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 842, 042. 05 ROUTE : 950S
CALL ORDER : 170 CONTRACT ID : R -28116-A COUNTI ES : WABASH
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1065659 [( 2 ) 35-1139301 I ( )

| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o

0014 205- 06937 958.000 m | 4. 30000 4119. 40 4.30000 4119. 40
TEMPORARY SI LT FENCE | | |

0015 205- 06938 121.000 m | 11. 32000 1369. 72| 70. 00000 8470. 00
TEMPORARY SLOPE DRAI N | | |

0016 207-08262 1165.000 n2 | 16. 30000 18989. 50| 17. 50000 20387. 50
SUBGRADE TREATMENT, TYPE | | | |

0017 207-08265 24650.000 n2 | 3. 33000 82084. 50| 7.27000 179205. 50
SUBGRADE TREATMENT, TYPE 1A | | |

0018 207-08267 9965.000 N2 | 9. 00000 89685. 00| 12. 00000 119580. 00
SUBGRADE TREATMENT, TYPE I11A | |

0019 211-02050 234.000 n8 | 35. 00000 8190. 00| 37. 00000 8658. 00
B BORROW | | |

0020 211-07454 2090.000 n8 | 30. 00000 62700. 00| 25. 85000 54026. 50
STRUCTURE BACKFI LL | | |

0021 301-07448 17865.000 My | 16. 00000 285840. 00| 16. 03000 286375. 95
COMPACTED AGGREGATE, NO. 53, BASE | |

0022 303-07449 74.000 My | 35. 00000 2590. 00| 49. 05000 3629. 70
COMPACTED AGGREGATE, NO. 73

0023 303-08210 250. 000 25. 00000 6250. 00| 27.00000 6750. 00

COVPACTED AGGREGATE NO. 53, TEMPORARY
FOR DRI VEWAYS

|
|
| |
| I
| |
0026 304-07492 1505.000 My | 40. 00000 60200. 00| 38. 00000 57190. 00
W DENI NG WTH HVA, TYPE A | [ |
0027 304-07493 2515.000 My | 40. 00000 100600. 00| 38. 00000 95570. 00
WDEN NG W TH HVA, TYPE B | | |
0028 401-06264 LUVP | 3500. 00000 3500. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |
0029 401-07320 1215.000 My | 50. 00000 60750. 00| 41. 50000 50422. 50
QC/ QA HWVA, 1, 64, SURFACE, 9.5 mm | |
0030 401-07321 3175.000 My | 50. 00000 158750. 00| 41. 50000 131762. 50
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0031 401-07389 2910.000 My | 40. 00000 116400. 00| 37. 00000 107670. 00
QC/ QA HWVA, 1, 64, |NTERMVEDI ATE, 19.0 mm | |
0032 401-07390 5740.000 My | 40. 00000 229600. 00| 37. 00000 212380. 00
QC/ QA HVA, 2, 64, |NTERMVEDI ATE, 19.0 mm | |
0033 402-07433 93.000 My | 60. 00000 5580. 00| 70. 00000 6510. 00
HVA SURFACE, TYPE B | | |
0034 402-07438 155.000 My | 45. 00000 6975. 00 50. 00000 7750. 00
I

HVA | NTERVEDI ATE, TYPE B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 842, 042. 05 RQUTE : 950S.
CALL ORDER : 170 CONTRACT ID : R -28116-A COUNTI ES : WABASH
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(1 ) 35 1065659
| BROOKS CONSTRUCTI ON' COMPANY
LINE NO/ | TEM CODE / ALT | |

2 ) 35-1139301 |
& B PAVING |NC. |
I

m—

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0035 402-07441 495.000 My | 45. 00000 22275. 00| 40. 00000 19800. 00|
HVA BASE, TYPE B | | |
0036 404- 05514 7950.000 n2 | 1. 50000 11925. 00| 4. 00000 31800. 00|
SEAL COAT, 5 [ [ [
0037 405- 05517 33.000 My | 300. 00000 9900. 00| 1. 00000 33. 00|
ASPHALT FOR PRI ME COAT | | |
0038 406- 05520 21.000 My | 225. 00000 4725. 00| 1. 00000 21. 00|
ASPHALT FOR TACK COAT | | |
0039 610- 07486 633.000 My | 75. 00000 47475. 00| 72. 00000 45576. 00|
HVA FOR APPROACHES, TYPE A | | |
0040 611- 06497 18.000 EACH | 135. 00000 2430. 00| 135. 00000 2430. 00|
VAl LBOX ASSEMBLY, SI NGLE | | |
0041 615- 06490 142.000 EACH | 115. 00000 16330. 00| 115. 00000 16330. 00|
R GHT OF WAY MARKER [ | |
0042 615- 06520 5.000 EACH | 350. 00000 1750. 00| 350. 00000 1750. 00|
MONUMENT, RE- ESTABLI SH | | [
0043 615- 06527 6.000 EACH | 350. 00000 2100. 00| 350. 00000 2100. 00|
MONUVENT, SECTI ON CORNER | | |
0044 616- 02320 16535.000 n2 | 1. 80000 29763. 00| 2. 50000 41337. 50|
GEOTEXTI LES | | |
0045 616- 05688 200.000 My | 45. 00000 9000. 00| 75. 00000 15000. 00|
R PRAP, CLASS 1 | [ |
0046 616- 05689 250.000 My | 45. 00000 11250. 00| 75. 00000 18750. 00|
R PRAP, CLASS 2 | [ [
0047 616-06451 6924.000 My | 20. 00000 138480. 00| 32. 00000 221568. 00|
R PRAP, UNI FORM [ [ |
0048 621-01004 3.000 EACH | 250. 00000 750. 00| 250. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0049 621-02770 5200.000 n2 | 1. 55000 8060. 00| 1. 55000 8060. 00|
EROS| ON CONTROL BLANKET [ [ |
0050 621- 06545 10.000 My | 525. 00000 5250. 00| 525. 00000 5250. 00|
FERTI LI ZER [ [ [
0051 621-06548 105.000 kg | 33. 00000 3465. 00| 33. 00000 3465. 00|
SEED M XTURE, CV | [ |
0052 621- 06553 1230.000 kg | 5. 77000 7097. 10| 5. 77000 7097. 10|
SEED M XTURE, R | | |
0053 621- 06557 430.000 kg | 4. 75000 2042. 50| 4. 75000 2042. 50|
I I

SEED M XTURE, T |



PIPE, TYPE 1, A RCUAR 375 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/05
PACE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 842, 042. 05 ROUTE : 9508S.
CALL ORDER : 170 CONTRACT I D : R -28116-A COUNTI ES : WABASH
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI CE :
| ( 1 ) 35-1065659 | ( 2 ) 35-1139301 | ( )
| BROOKS OONSTRUCTI ON COVPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ D T T .
0054 621-06565 65.000 My | 385. 00000 25025. 00| 385. 00000 25025. 00|
MULCHI NG MATERI AL | | |
0055 621-06567 535.000 kL | 2.50000 1337. 50| 2.50000 1337. 50|
WATER | | |
0056 621-06574 29712.000 n2 | 2.82000 83787. 84| 4.12000 122413. 44|
SCDDI NG | | |
0057 622-98200 10. 000 EACH | 25. 00000 250. 00| 25. 00000 250. 00|
SIGN, DO NOT DI STURB | | |
0058 714-01634 16.000 m [ 2500. 00000 40000. 00| 2600. 00000 41600. 00|
CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 2100 mm x 1200 mm | | |
0059 714-02677 19.000 m | 2000. 00000 38000. 00| 2300. 00000 43700. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 mm x 1200 nm | | |
0060 714-06688 15. 000 [ 1750. 00000 26250. 00| 1900. 00000 28500. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm X 600 mm | [ |
0061 714-26703 30.000 m | 2300. 00000 69000. 00| 2500. 00000 75000. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 1200 mm | | |
0062 714-93978 45.000 m [ 1200. 00000 54000. 00| 1900. 00000 85500. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 600 mm | | |
0063 715-02397 6. 000 EACH | 1200. 00000 7200. 00| 2200. 00000 13200. 00|
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0064 715-02399 4.000 EACH | 1400. 00000 5600. 00| 2400. 00000 9600. 00|
SAFETY METAL END SECTION, 4:1, 1050 mm | | |
0065 715-03475 58.000 EACH | 400. 00000 23200. 00| 345. 00000 20010. 00|
SAFETY METAL END SECTION, 4:1, 375 mm | | [
0066 715-03476 2.000 EACH | 600. 00000 1200. 00| 810. 00000 1620. 00|
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0067 715-03584 4.000 EACH | 450. 00000 1800. 00| 470. 00000 1880. 00|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0068 715-05019 61.000 m | 450. 00000 27450. 00| 238. 00000 14518. 00|
PI PE, TYPE 1, O ROUWLAR 900 mm | | |
0069 715-05047 2.000 EACH | 650. 00000 1300. 00| 940. 00000 1880. 00|
SAFETY METAL END SECTION, 4:1, 0.17 n2 | | |
0070 715-05119 17.000 m | 150. 00000 2550. 00| 175. 00000 2975. 00|
I



SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 842, 042. 05 ROUTE : 950S.
CALL ORDER : 170 CONTRACT ID : R -28116-A COUNTI ES : WABASH
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0071 715-05121 43.000 m | 175. 00000 7525. 00| 123. 00000 5289. 00|
PIPE, TYPE 1, O RCULAR 450 nm | | |
0072 715-05123 25.000 m | 220. 00000 5500. 00| 153. 00000 3825. 00|
PIPE, TYPE 1, G ROULAR 600 mm [ | |
0073 715-05125 37.000 m | 400. 00000 14800. 00| 250. 00000 9250. 00|
PIPE, TYPE 1, O ROULAR 750 mm [ | |
0074 715-05127 62.000 m | 300. 00000 18600. 00| 290. 00000 17980. 00|
PIPE, TYPE 1, CRCULAR 1050 mm | | |
0075 715-05138 37.000 m | 400. 00000 14800. 00| 550. 00000 20350. 00|
PIPE, TYPE 1, O RCULAR 1950 nm | | [
0076 715-05169 292.000 m | 200. 00000 58400. 00| 89. 00000 25988. 00|
PIPE, TYPE 3, O ROUWLAR 375 mm | | |
0077 715-05234 24.000 m | 250. 00000 6000. 00| 439. 00000 10536. 00|
PI PE, TYPE 1, DEFCRMVED, M N. AREA 0.38 | | |
e I [ I
0078 715-05363 3.000 m | 175. 00000 525. 00| 320. 00000 960. 00|
PIPE, TYPE 3, DEFORVED, MN AREA 0.17 | | |
n2 | | |
0079 715-07071 4.000 EACH | 885. 00000 3540. 00| 1945. 00000 7780. 00|
SAFETY METAL END SECTION, 4:1, 750 nm | | |
0080 715-07072 2.000 EACH | 1200. 00000 2400. 00| 2100. 00000 4200. 00|
SAFETY METAL END SECTION, 4:1, MN | | [
AREA 0.38 n2 | | |
0081 723-06660 92.000 n2 | 1500. 00000 138000. 00| 2600. 00000 239200. 00|
W NGMALL | | |
0082 801-04308 9.000 EACH | 130. 50000 1174. 50| 495. 00000 4455, 00|
ROAD CLOSURE S| GN ASSEMBLY | [ |
0083 801- 06625 35.000 EACH | 52. 00000 1820. 00| 69. 00000 2415. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0084 801-06640 12.000 EACH | 120. 00000 1440. 00| 400. 00000 4800. 00|
CONSTRUCTI ON SI GN, A | | |
0085 801-06645 4.000 EACH | 25. 00000 100. 00| 50. 00000 200. 00|
CONSTRUCTI ON SI GN, B | | |
0086 801-06775 LUMP | 15000. 00000 15000. 00|  176000. 00000 176000. 00|
MAI NTAI NI NG TRAFFI C | | |
0087 801-07119 33.000 m 24. 65000 813. 45| 200. 00000 6600. 00|
BARRI CADE, I11-B | |
0088 802-05701 155.100 m 00000 8995. 80| 28. 35000 4397. 09|
I I
I I

BASE

I
I
| 58.
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 842, 042. 05

CALL CRDER : 170 CONTRACT ID : R -28116-A
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :

COUNTI ES :

DATE : 08/ 26/ 05
PACE : 170 -6

RQUTE : 950S.

WABASH

(1 ) 35 1065659

| BROOKS CONSTRUCTI ON COVPANY

LINE NO/ ITEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

) 35-1139301

102.

| (
| E & B PAVING

UNIT PRI CE

65000

I NC.

| ( )
I

I
AVMOUNT|  UNI'T PRI CE AMOUNT

__________________________________________ o
0089 802-76025 14.000 n® 76. 20000 1066. 80|

I
SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 mm TH CKNESS [

I

496.

12.

200.
200.

119.

45000

. 15000

. 30000

75000

00000
00000
00000

992.

161.
4098.

994,

2000.
24000.
8925.

3, 851, 965.

0090 802- 76035 2.000 n2 98. 95000 197. 90|
SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS |

0091 808-06703 75.000 m | 7. 35000 551. 25|
LINE, THERMOPLASTIC, SCOLID, WH TE, 100m | |

0092 808-06713 13662.000 m | 0. 33000 4508. 46|
LINE, PAINT, SOLID, WA TE, 100 nm [ |

0093 808- 75297 78.000 m | 12. 30000 959. 40|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ |
STOP LINE, 600 nm | |

0094 715-08282 10.000 My | 75. 00000 750. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE A | |

0095 715-08305 120.000 My | 75. 00000 9000. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | |

0096 213-08058 75.000 n8 | 100. 00000 7500. 00|
FLOMBLE BACKFI LL | |

SECTI ON TOTALS | $ 3,589, 718. 32|

__________________________________________ Y

CONTRACT TOTALS | $ 3,589, 718. 32|

3, 851, 965.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,513.50

CALL CRDER : 174 CONTRACT ID :

LETTI NG DATE : 08/17/05 10:00 AM DI STR CT :
CONTRACT TI ME :

R -28270-B
VI NCENNES DI STRI CT
10 WORK DAYS

RQUTE : 69
COUNTI ES : G BSON

DATE : 08/ 26/ 05
PACE : 174 -1

CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352103617 BRYAN S HAULI NG & EXCAVATI NG $ 6,492.00 100. 0000%
2 351817574 YARDBERRY LANDSCAPE $ 11, 900.00 183.3025%
(1 ) 35 2103617 2 ) 35-1817574 I ( )
| BRYAN' S HAULI NG & EXCAVATI NG | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e m e e e e et e e et et e e e o e e e e e et e e e e e e e e e meeoeeoo-
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| I I
0001 202-03000 LUWP | 5792. 00000 5792.00|  11000. 00000 11000. 00|
HOUSES AND BUI LDINGS, REMOVE | [
0002 205-06937 200.000 LFT | 2.00000 400. 00| 3.00000 600. 00|
TEMPORARY SI LT FENCE [ | |
0003 621-06559 150.000 SYS | 2.00000 300. 00| 2.00000 300. 00|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 6, 492. 00| $ 11, 900. 00| $
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e e et e e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 6, 492. 00| $ 11, 900. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 178 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 28, 879. 50 ROUTE : 46
CALL ORDER : 178 CONTRACT 1D : R -28296-A COUNTI ES : MONROE
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 10/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1874009 HAUER EXCAVATI NG $ 9,420.00 100.0000%
2  35-2103617 BRYAN' S HAULI NG & EXCAVATI NG $ 10,540.00 111.8896%
3  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 11,970.00 127.0701%
4  35-1817574 YARDBERRY LANDSCAPE $ 16, 300. 00 173.0361%

( 1 ) 35 1874009

| | 2 ) 35-2103617 [( 3 ) 35-2070195
| HAUER EXCAVATI NG

I I

|

RYAN' S HAULI NG & EXCAVATI NG | ALPHA EXCAVATI NG & LANDSCAPI N

o

LINE NO/ | TEM CODE / ALT |
UNI'T PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m m e m et et e e et e o e e o e e e e e et e e e e e m e meemeeoeaoo--
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| I I
0001 202- 03000 LUVP | 9100. 00000 9100. 00| 9590. 00000 9590.00]  11600. 00000 11600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 | |
0002 205-06937 200.000 LFT | 0. 20000 40. 00| 1. 25000 250. 00| 0. 10000 20. 00
TEMPORARY SI LT FENCE | | |
0003 621-06559 350.000 SYS | 0. 80000 280. 00| 2.00000 700. 00| 1. 00000 350. 00
MULCHED SEEDI NG R [ | |
SECTI ON TOTALS | $ 9, 420. 00| $ 10, 540. 00| $ 11, 970. 00
------------------------------------------ g S

CONTRACT TOTALS | $ 9, 420. 00| $ 10, 540. 00| $ 11, 970. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 178 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 28, 879. 50 ROQUTE : 46
CALL ORDER : 178 CONTRACT ID: R -28296-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/05 10:00 AM Dl STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| ( 4 ) 35-1817574 | ( ) | ( )
| YARDBERRY LANDSCAPE | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ g

SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE

[ I
0001 202-03000 LuwP 15000. 00000 15000. 00|

|

[ [

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |

NO 45 | [ |

0002 205-06937 200.000 LFT | 3. 00000 600. 00| |

TEMPORARY SI LT FENCE [ | |

0003 621- 06559 350. 000 SYS | 2. 00000 700. 00| |

MULCHED SEEDI NG, R | [ [

SECTI ON TOTALS | $ 16, 300. 00| $ | $

------------------------------------------ o m m o m e e e e et et et e o e e o e e e e e et e e e e e e memeeoeaoo-

CONTRACT TOTALS | $ 16, 300. 00| $ 0. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 180 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 53, 903. 00 ROUTE : 641
CALL ORDER : 180 CONTRACT ID : R -28297-A COUNTIES : VI GD
LETTI NG DATE : 08/17/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 11/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1874009 HAUER EXCAVATI NG $ 19, 360.00 100. 0000%
2 351127746 S & G EXCAVATI NG | NC $ 19,520.00 100.8264%
3 352070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 28,840.00 148.9669%
4 35-2103617 BRYAN' S HAULI NG & EXCAVATI NG $ 31,020.00 160.2273%
| 1 ) 35-1874009 [( 2 ) 35 1127746 [( 3 ) 35-2070195
| HAUER EXCAVATI NG |'S & G EXCAVATI NG | NC | ALPHA EXCAVATI NG & LANDSCAPI N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m o e e o e e e e e et m e e e o e e e e e e m e e e e e e e e emeeoeaoo--
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| I I
0001 202-03000 LUMP |  17850. 00000 17850. 00|  14900. 00000 14900.00]  27120. 00000 27120. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3778- 11 [ | [
0002 202-03135 20.000 SFT | 25. 00000 500. 00| 26. 00000 520. 00| 25. 00000 500. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | | |
REMOVE | | [
0003 205- 06937 1200.000 LFT | 0. 20000 240. 00| 2. 50000 3000. 00| 0. 10000 120. 00
TEMPORARY SI LT FENCE | |
0004 621-06559 1100.000 SYS | 0. 70000 770. 00| 1. 00000 1100. 00| 1. 00000 1100. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 19, 360. 00| $ 19, 520. 00| $ 28, 840. 00
------------------------------------------ o m m e m o e e e et et et oo e o e e e e et e e e e e e memeeoeaoo--

CONTRACT TOTALS | $ 19, 360. 00| $ 19, 520. 00| $ 28, 840. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 180 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 53, 903. 00 ROUTE : 641
CALL ORDER : 180 CONTRACT ID : R -28297-A COUNTI ES : VI GO
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 352103617 I ( ) I ( )
| BRYAN' S HAULI NG & EXCAVATI NG | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT| UNIT PRICE ANVDUNT
------------------------------------------ T
SECTI ON 0001  HOJUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-03000 LUMP |  26900. 00000 26900. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO 3778-11 | [ [
0002 202- 03135 20.000 SFT | 36. 00000 720. 00| |
REGULATED ASBESTOS CONTAI NI NG MATER! ALS | | |
REMOVE I I I
0003 205- 06937 1200. 000 LFT | 1. 00000 1200. 00| |
TEMPORARY SI LT FENCE | | |
0004 621- 06559 1100.000 SYS | 2. 00000 2200. 00| |
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 31, 020. 00 $ | $
------------------------------------------ oo e e e e e e e mmeme e e e e mm e m e me e e e e mmee e meea
CONTRACT TOTALS | $ 31, 020. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PACE : 190 -1

ENG NEER S ESTIMATE: $ 43, 256. 00 ROUTE : 15
CALL ORDER : 190 CONTRACT ID : R -28298-A COUNTI ES : ELKHART
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : FT. WAYNE DI STR CT
CONTRACT TIME : 01/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NQ / NANVE BID LOV BI D
1 352103617 BRYAN' S HAULI NG & EXCAVATI NG $ 22,750.00 100. 0000%
2 351817574 YARDBERRY LANDSCAPE $ 32,500.00 142.8571%
3 351067077 Rl TSCHARD BROTHERS $ 34,381.00 151.1253%
4 02-0733554 ALBRI GHT CONTRACTORS $ 3,859,550.00 16,965 %
(1 ) 35 2103617 | 2 ) 35-1817574 [( 3 ) 35-1067077
| BRYAN' S HAULI NG & EXCAVATI NG | YARDBERRY LANDSCAPE | Rl TSCHARD BROTHERS
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et e e e e et et ot e o e e ot e e e et et e e e e e e meemeeoeaoo--
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0002 202-03000 LUWP | 7500. 00000 7500. 00| 8000. 00000 8000.00]  11676. 00000 11676. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 30 I | |
0003 202-03000 LUWP | 8500. 00000 8500.00]  10000. 00000 10000. 00|  10240. 00000 10240. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 41 I I I
0004 202-03000 LUWP | 4000. 00000 4000.00]  10000. 00000 10000. 00| 4675. 00000 4675. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 I | |
0005 205- 06937 1000. 000 LFT | 1. 50000 1500. 00| 3. 00000 3000. 00| 1. 85000 1850. 00
TEMPORARY SI LT FENCE | | |
0006 621-06559 1000.000 SYS | 1. 25000 1250. 00| 1. 50000 1500. 00| 5. 94000 5940. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 22, 750. 00| $ 32, 500. 00| $ 34, 381. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 22, 750. 00| $ 32, 500. 00| $ 34, 381. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 190 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 43, 256. 00 ROUTE : 15
CALL ORDER : 190 CONTRACT ID : R -28298-A COUNTI ES : ELKHART
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 02-0733554 I ( ) I ( )
| ALBRI GHT CONTRACTORS | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g

SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE

| [
27000. 00000 27000. 00|

I
0002 202-03000 LUWP | |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 30 | | |
0003 202-03000 LUMP |  20400. 00000 20400. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 41 | | |
0004 202-03000 LUWP |  12150. 00000 12150. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 | | |
0005 205-06937 1000. 000 LFT | 1300. 00000 1300000. 00| |
TEMPORARY SI LT FENCE | |
0006 621-06559 1000. 000 SYS | 2500. 00000 2500000. 00| |
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 3, 859, 550. 00| $ | $
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e e et e e e e e mmemeeoeaoo--

CONTRACT TOTALS | $ 3, 859, 550. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 200 -1
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 29, 100. 25 ROUTE : SR 66
CALL ORDER : 200 CONTRACT ID : R -28386-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 11/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWBI D
1 351757738 NAAS & SONS | NC. $ 12,227.50 100. 0000%
[( 1 ) 35 1757738 | ( ) | (¢ )
| NAAS & SONS | NC. | I
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| | |
0001 202- 03000 LUMP |  12200. 00000 12200. 00| |
HOUSES AND BUI LDl NGS, REMOVE | | |
0002 205- 06937 200.000 LFT | 0. 10000 20. 00| |
TEMPORARY SI LT FENCE | | |
0003 621- 06554 75.000 LBS | 0. 10000 7. 50| [
SEED M XTURE, U | | |
SECTI ON TOTALS | $ 12, 227. 50| $ | $
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 12, 227. 50| $ 0. 00| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 220
LETTI NG DATE : 08/17/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE :
CONTRACT I D : RS-28076-D COUNTI ES :
DI STRI CT ;. CRAWFORDSVI LLE DI STRICT
CONTRACT TIME : 07/31/06 COVPLETI ON DATE
PRQIECT( S)

70
VI QO

DATE : 08/ 26/ 05
PAGE : 220 -1

1  35-2126716 WABASH VALLEY ASPHALT CO LLC

1,912, 875.51 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PACE : 230 -1

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 1-70

CALL ORDER : 230 CONTRACT 1D : RS-28281-A COUNTI ES : MAR ON

LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT

CONTRACT TIME : 06/16/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW Bl D
1 350918397 RIETH RI LEY CONSTRUCTI ON 2,059, 400. 00 100. 0000%

2 35-1917625 M LESTONE CONTRACTCRS, L.P.

$ 2,372,482.97 115.2026%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 035, 803. 00

RQUTE : 80/ 90

DATE : 08/ 26/ 05
PACE : 280 -1

CALL ORDER : 280 CONTRACT I D : RT-28347-A COUNTI ES : PORTER
LETTI NG DATE : 08/17/05 10:00 AM DISTRCT  : TOLL ROAD CCDE
CONTRACT TIME : 12/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-0821499 DREW JANMES H CORPCRATI ON $ 937, 685.00 100. 0000%
2 351643252 C- TECH CORPCRATI ON, | NC. $ 939, 644. 25 100. 2089%
3 352110733 SPECI ALTI ES COWPANY LLC $ 1,049, 858.00 111.9628%
4  35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,192, 879.00 127.2153%
[( 1 ) 350821499 2 ) 35 1643252 3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e e et et ot e o e e o e e e e e e e e e e e m e memeeoeaoo--
SECTI ON 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON
| I I
0001 105-07577 4.000 MBS | 121. 00000 484. 00| 350. 00000 1400. 00| 125. 00000 500. 00
CELLULAR SERVI CE [ | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0003 110-01001 LUWP | 12500. 00000 12500.00|  18750. 00000 18750.00|  52000. 00000 52000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 601-05057 1.000 EACH|  17004.00000 17004.00]  17350. 00000 17350.00|  17000. 00000 17000. 00
SPARE PARTS PACKAGE | | |
0005 601-08423 28.000 EACH | 2400. 00000 67200. 00| 1735. 00000 48580. 00| 2600. 00000 72800. 00
W RE ROPE TERM NAL, TYPE | | | |
0006 601-08424 28.000 EACH | 3100. 00000 86800. 00| 2612. 00000 73136. 00| 3600. 00000 100800. 00
W RE ROPE TERM NAL, TYPE |1 | | |
0007 601-08425 36785.000 LFT | 15. 20000 559132. 00| 13. 85000 509472. 25| 19. 00000 698915. 00
W RE ROPE SAFETY BARRI ER, TL-4 | | |
0008 702-51005 434.000 CYS | 380. 00000 164920. 00| 575. 00000 249550. 00| 163. 00000 70742. 00
CONCRETE, A, SUBSTRUCTURE | | |
0009 801-06640 9.000 EACH | 110. 00000 990. 00| 115. 00000 1035. 00| 400. 00000 3600. 00
CONSTRUCTI ON SI GN, A [ [ |
0010 801-06645 2.000 EACH | 77. 00000 154. 00| 85. 00000 170. 00| 100. 00000 200. 00
CONSTRUCTI ON SI G\, B [ [ [
0011 801-06710 100.000 DAY | 15. 00000 1500. 00| 42.00000 4200. 00| 63. 00000 6300. 00
FLASH NG ARROW S| GN [ | [
0012 801-06775 LUMP |  27000. 00000 27000.00|  16000. 00000 16000. 00|  27000. 00000 27000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS [ $ 937, 685. 00| $ 939, 644. 25| $ 1, 049, 858. 00
------------------------------------------ o m m e m o e e e et et m e e e e e e e e e e e e e e e emeeeeo--
CONTRACT TOTALS | $ 937, 685. 00| $ 939, 644. 25| $ 1, 049, 858. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/05
PAGE : 280 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 035, 803. 00 ROUTE : 80/ 90
CALL ORDER : 280 CONTRACT I D : RT-28347-A COUNTI ES : PORTER
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : TOLL ROAD OODE
SET- ASI DE :
| ) 35-1035114 | ( ) | ( )
| SUPERI OR CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON
I I I
0001 105-07577 4.000 MOS | 500. 00000 2000. 00| |
CELLULAR SERVI CE | [ |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAl LED MATERI AL | [ |
0003 110- 01001 LUMP |  55000. 00000 55000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 601- 05057 1.000 EACH|  14500.00000 14500. 00| |
SPARE PARTS PACKAGE | | [
0005 601- 08423 28.000 EACH | 1600. 00000 44800. 00| |
W RE ROPE TERM NAL, TYPE | | | |
0006 601- 08424 28.000 EACH | 200. 00000 5600. 00| |
W RE ROPE TERM NAL, TYPE || | [ |
0007 601- 08425 36785.000 LFT | 16. 00000 588560. 00| |
W RE ROPE SAFETY BARR ER, TL-4 [ [ |
0008 702-51005 434.000 CYS | 750. 00000 325500. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0009 801- 06640 9.000 EACH | 98. 00000 882. 00| [
CONSTRUCTI ON SI QN, A | | |
0010 801- 06645 2.000 EACH | 68. 00000 136. 00| |
CONSTRUCTI ON SI GN, B | [ |
0011 801-06710 100. 000 DAY | 9. 00000 900. 00| |
FLASH NG ARROW SI GN | | I
0012 801-06775 LUMP |  155000. 00000 155000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 1, 192, 879. 00| $ | $
------------------------------------------ T
CONTRACT TOTALS | $ 1,192, 879. 00| $ 0. 00| $




